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SP-1

A.

SP-2

DEFINITIONS

“Company” shall mean Savannah River Nuclear Solutions, LLC (SRNS), Management and Operating Contractor
for the Savannah River Site (SRS) under Prime Contract DE-AC09-0SR22470 (Prime or Prime Contract).

“Contracting Officer” shall mean Government official executing Prime Contract between Company and
Government. Contracting Officer is Government official who is authorized to execute, administer, and terminate
the contract, and includes the authorized representatives thereof, when such individuals are acting within the
limits of their authority as delegated by Contracting Officer.

“DEAR?” shall mean Department of Energy Acquisition Regulation.

“DOE” shall mean the United States Department of Energy or any duly authorized representative thereof,
including any successor or predecessor agency thereof, including Contracting Officer.

“FAR” shall mean Federal Acquisition Regulation.

“Government” shall mean the United States of America and includes the U.S. DOE, the National
Nuclear Security Administration (NNSA), and/or any duly authorized representative thereof.

“Head of the Agency” or “Secretary” shall mean the Secretary, the Under Secretary, and Assistant Secretary, or
any other head or assistant head of the executive or military department or other Federal agency.

“Lower-Tier Subcontract” shall mean a purchase order, subcontract, agreement, price agreement, basic
ordering agreement, task order, or modification thereof between a Higher-Tiered Subcontractor and a Lower-

Tiered Subcontractor.

“Lower-Tier Subcontractor” shall mean a Subcontractor to furnish Supplies or Services for performance to
a prime contractor or a Subcontractor.

“NNSA” shall mean the United States National Nuclear Security Administration or any duly authorized
representative thereof, including any successor or predecessor agency thereof, including Contracting Officer.

“Parties” shall mean Company and Subcontractor, together; individually to be referred to as “Party”.

“Procurement Representative” shall mean applicable Company individual(s) authorized to execute and/or
administer Subcontracts for Company.

“Services” shall mean labor, direction of labor, production of technical information, consulting services or
any other services furnished by Subcontractor under Subcontract.

“Subcontract” shall mean purchase order, order, subcontract, agreement, price agreement, basic ordering
agreement, task order, or modification of any of the foregoing.

“Subcontract Data” shall mean all information, data, and documentation to be provided by Subcontractor and its
Lower-Tier Subcontractor(s) of any tier under Subcontract.

“Subcontractor” shall also mean the person or organization entering Subcontract with Company.

“Supplies” shall mean items, goods, equipment, components, parts, and materials to be provided by Subcontractor
and its Lower-Tier Subcontract of any tier pursuant to Subcontract.

“Work” shall mean all the stated or implied activities to be performed by Subcontractor as required by
Subcontract, including the furnishing and supervision of all technical personnel and labor, and the supply of
equipment, items, materials, and Supplies necessary to perform Subcontract.

INSURANCE

Unless otherwise specified in Subcontract, Subcontractor shall, at its sole expense, maintain in effect at all times
during the Performance of Work insurance coverage with limits not less than those set forth below with insurers and
under forms of policies satisfactory to Contractor. Subcontractor shall deliver to Contractor no later than ten (10)
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calendar days after Subcontract award, but in any event prior to commencing Work or entering the jobsite, certificates
of insurance as evidence of policies providing such coverage and limits of insurance are in full force and effect.
Certificates shall be issued in the form provided by Contractor or if none is provided in a form acceptable to
Contractor and provide not less than thirty (30) calendar days advance written notice will be given to Contractor prior
to cancellation, termination, or material alteration of said policies of insurance. Certificates shall identify on their face
the Company Site.

A. Standard Coverage:

1. Worker’s Compensation as required by any applicable law or regulation.
If there is an exposure of injury to Subcontractor’s employees under the US Longshoremen’s and Harbor Worker’s
Compensation Act, the Jones Act or under laws, regulations, or statutes applicable to maritime employees,
coverage shall be included for such injuries or claims.

2.  Employer’s Liability of not less than $1,000,000 each accident.

3. General Liability Insurance

a.

Coverage
Subcontractor shall carry Commercial General Liability Insurance covering all operations by or on

behalf of Subcontractor, providing insurance for bodily injury liability and property damage liability for

the limits of liability indicated below and including coverage for:

(1)  Premises and Operations;

(2)  Products and Completed Operations;

(3) Contractual Liability ensuring the obligations assumed by Contractor in Subcontract;

(4)  Broad form Property Damage (including Completed Operations);

(5) Explosion, Collapse, and Underground Hazards; and

(6)  Personal Injury Liability

The Commercial General Liability insurance shall be the Occurrence Coverage Form.

Policy Limits

For Subcontractor’s Commercial General Liability Insurance, the limits of liability for bodily injury,

property damage, and personal injury shall be not less than:

$1,000,000 Combined single limit for Bodily Injury and Property Damage each occurrence;
$1,000,000 Personal Injury Limit each occurrence;

$2,000,000 Products-Completed Operations Annual Aggregate Limit; and

$2,000,000 General Annual Aggregate Limit (other than Products-Completed Operations).

If the policy does not have an endorsement providing the General Annual Aggregate limits as indicated

above Subcontractor shall provide an endorsement entitled “Amendment of Limits of Insurance

(Designated Project or Premises).” Such endorsement shall provide for a Products-Completed

Operations Annual Aggregate Limit of not less than $2,000,000 and a General Annual Aggregate Limit

of not less than $5,000,000. The required limits may be satisfied by a combination of a primary policy

and an excess or umbrella policy.

Additional Insured

(1)  Contractor, the Government and their officers, directors and employees shall be named as Additional
Insured under the Commercial General Liability Insurance policy but only with respect to liability
arising out of the operations for Contractor and the Government by or for Contractor. Such insurance
shall be primary as regards any other coverage maintained for or by the Additional Insured and shall
contain a cross-liability or severability of interest clause. A copy of the policy endorsement shall be
submitted with the certificate of insurance.

(2) Inlieu of naming Contractor and the Government as Additional Insured under the Commercial General
Liability policy, Subcontractor may provide Owners and Contractors Protective Liability Insurance. If
Subcontractor carries Owners and Contractors Protective Liability Insurance, the policy shall have a
combined single limit for Bodily Injury or Property Damage of not less than:

$2,000,000 Each Occurrence and
$2,000,000 Annual Aggregate

(3) Ifthe policy covers more than one project, Subcontract (Work) shall be designated in the Policy
Declarations.

(4)  The policy shall name Contractor and the Government, their officers, directors, and employees, as
Named Insured.

4. Automobile Liability

a.

b.

Automobile Liability Insurance including coverage for the operation of any vehicle to include, but not limited
to, owned, hired and non-owned.
The combined single limit for Bodily Injury and Property Damage Liability shall be not less than
$1,000,000 for any one accident or loss. The required limits may be satisfied by a combination of a
primary policy and an excess or umbrella policy.
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c. Subcontractor’s Automobile Liability Insurance shall include coverage for Automobile Contractual Liability.

d. All personnel operating motor vehicles at SRS must have a valid driver’s license, vehicle registration and
proof of insurance (regardless of state of origin). Anyone not having these documents is subject to being
denied access to SRS and, if in violation of a law, being cited for the violation.

In the event Subcontractor maintains insurance covering loss or damage to equipment or any other property of

Contractor such insurance shall include an Insurer’s waiver of subrogation in favor of Contractor, the Government

and their subsidiaries and affiliates.

B. Special Operations Coverage
Should any of Work:

1.

Involve marine operations, Subcontractor, provide or has provided coverage for liability arising out of such marine
operations including contractual liability under its Commercial General Liability Insurance or Marine Hull and
Machinery Insurance and Protection and Indemnity Insurance. In the event marine operations involve and
Subcontractor owned, hired, chartered, or operated vessels, barges, tugs or other marine equipment, Subcontractor
agrees to provide or have provided Marine Hull and Machinery Insurance and Protection and Indemnity Insurance
and/or Charterer’s Liability Insurance. The combined limit of the Protection and Indemnity Insurance and/or
Charterer’s Liability Insurance shall be no less than the market value of the vessel. The Protection and Indemnity
and/or Charterer’s liability and the Hull and Machinery coverages shall include coverage for contractual liability,
wreck removal, Tower’s liability if applicable; and full collision coverage and shall be endorsed:

a. To provide full coverage to Contractor the Government and their subsidiaries and affiliates as Additional
Insureds without limiting coverage to liability “as owner of the vessel” and to delete any “as owner” clause or
other language limiting coverage to liability of an insured “as owner of the vessel,” and

b. To waive any limit to full coverage for Additional Insureds provided by any applicable liability statute.

Involve the hauling of property in excess of $300,000, Subcontractor shall also carry “All Risk” Transit Insurance,
or “All Risk” Motor Truck Cargo Insurance, or such similar form of insurance, insuring against physical loss or
damage to the property being transported, moved, or handled by Subcontractor pursuant to the terms of
Subcontract. Such insurance shall provide a limit of not less than the replacement cost of the highest value single
lift or highest value.

being moved, whichever is greater, and shall ensure the interest of Subcontractor, Contractor and the Government
and the subsidiaries and affiliates of Subcontractor, Contractor, and the Government as their respective interests
may appear and shall include an insurer’s waiver of subrogation rights in favor of each.

Involve aircraft (fixed wing or helicopter) owned, operated, or chartered by Subcontractor, liability arising out of
such aircraft shall be insured for a combined single limit not less than $10,000,000 each occurrence and such limit
shall apply to Bodily Injury (including passengers) and Property Damage Liability. Such insurance shall name
Contractor and the Government and their subsidiaries and affiliates as Additional insured, include an Insurer’s
waiver of subrogation in a favor of the Additional Insureds, state it is primary insurance as regards the additional
insured and contain a cross-liability or severability of interest clause. If the aircraft is insured such insurance shall
provide for an insurer’s waiver of subrogation rights in favor of Contractor and the Government and their
subsidiaries and affiliates. In the event Subcontractor charters aircraft, the foregoing insurance and evidence of
insurance may be furnished by the owner of the chartered aircraft, provided the above requirements are met.
Involve investigation, removal or remedial action concerning the actual or threatened escape of hazardous or toxic
substances, Subcontractor shall also carry Pollution Liability Insurance in an amount not less than $2,000,000 per
occurrence/annual aggregate. Such insurance shall provide coverage for both sudden and gradual occurrences
arising from Work performed under Subcontract. If Completed Operations are limited in the policy, such
Completed Operation Coverage shall be for a period of not less than five (5) years. Such insurance shall include a
three (3) year extended discovery period and shall name Contractor and the Government as Additional Insured.
Involve inspection, handling or removal of asbestos, Subcontractor shall also carry Asbestos Liability Insurance in
an amount not less than $2,000,000 per occurrence/annual aggregate. The policy shall be written on an
“Occurrence Basis” with no sunset clause. Such insurance shall name Contractor and the Government as
Additional Insured.

Involve transporting hazardous substances, Subcontractor shall also carry Business Automobile Insurance covering
liability arising out of the transportation of hazardous materials in an amount not less than $2,000,000 per
occurrence. Such policy shall include Motor Carrier Endorsement MCS-90. Neither Contractor nor the
Government is to be named an additional insured for this policy.

Involve treatment, storage or disposal of hazardous wastes, Subcontractor shall furnish an insurance certificate
form the designated disposal facility establishing the facility operator maintains current Environmental Liability
Insurance in the amount of not less than $5,000,000 per occurrence/annual aggregate.

C. Related Obligations

1.

The requirements contained herein as to types and limits, as well as Contractor’s approval of insurance coverage to
be maintained by Subcontractor are not intended to and shall not in any manner limit or qualify the liabilities and

Page |5
EXHIBIT B
TC-00052 REV 5



obligations assumed by Subcontractor under Subcontract.
2. The Certificates of Insurance must provide clear evidence of Subcontractor’s Insurance Policies containing the
minimum limits of coverage and special provisions prescribed in this clause.

D. Contractor or Government Furnished Insurance
Neither Contractor nor the Government is maintaining any insurance on behalf of Subcontractor covering against
loss or damage to Work or to any other property of Subcontractor unless otherwise specifically stated herein.

E. Notifications
In accordance with the submittal requirements outlined above, Subcontractor shall electronically deliver
Certificate(s) of Insurance required by this clause and all subsequent notices of cancellation, termination, and
alteration of such policies to Procurement Representative.

SP-3 PAYMENT AND PERFORMANCE BONDS
(The requirement for “Payment and Performance Bonds” under Paragraph A applies to each Task Release issued which

exceeds $100,000.
A. Payment and Performance Bonds.

Subcontractor shall, within ten (10) calendar days after award of Subcontract, furnish to Company a performance bond
and a payment bond. Each of the payment and performance bonds shall be in the amount of 100% of the total lump
sum price of Subcontract.

Payment and performance bonds shall be in a form and format similar to FAR 53.301- Standard Form 25A modified
to name company as well as the United States of America as obliges and by a company or corporation acceptable to
Company. Such acceptability is based, in part, upon the surety company being named in the Department of Treasury
Circular 570, “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and Acceptable
Reinsuring Companies”. The cost of such bonds shall be included in the total lump sum price of Subcontract.

(The requirement for “Payment Protection” under Paragraph B applies to each Task Release issued which is greater
than $25,000, but not greater than $100,000).
B. Payment Protection.

Subcontractor shall, within ten (10) calendar days after award of the Task Release, furnish one of the following payment
protections:

1. A payment bond.

2. Anirrevocable letter of credit (See FAR 52.228-14).

3. A tripartite escrow agreement. Subcontractor establishes an escrow account in a federally insured financial
institution and enters into a tripartite escrow agreement with the financial institution, as escrow agent, and all of the
suppliers of labor and material. The escrow agreement shall establish the terms of payment under the contract and
of resolution of disputes among Parties. Contractor makes payments to Subcontractor’s escrow account and the
escrow agent distributes the payments in accordance with the agreement or triggers the disputes resolution
procedures if required.

4. Certificates of deposit. Subcontractor deposits certificates of deposit from a federally insured financial institution
with Contractor, in an acceptable form, executable by Contractor.

5. United States bonds or notes (FAR 28.204-1) certificates or cashier’s checks, bank drafts, money orders, or
currency (FAR 28.204-2.

The payment protection shall be in an amount equal to 100 percent of the task release amount and provide protection
for the full task release performance period plus a one-year period. The cost of such payment protection shall be
included in the total lump sum price of the Task Release.

Except for escrow agreements and payment bonds, which provide their own protection procedures, Contractor is
authorized to access funds under the payment protection when it has been alleged in writing by a labor or material
supplier of a nonpayment occurrence, and to withhold such funds pending resolution by administrative or judicial
proceedings or mutual agreement of Parties.

When a tripartite escrow agreement is used, Subcontractor shall utilize only suppliers of labor and material signed the
escrow agreement.

C. Subcontractor shall furnish within ten (10) working days additional security required to protect Contractor and
the Government and persons supplying labor or Supplies under the Task Release if:
1. any surety upon any bond furnished with the Task Release becomes unacceptable to Contractor,
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2. any surety fails to furnish reports on its financial condition as required by Contractor, and
3. the Task Release price is increased in order for the penal sum of any bond or other security furnished by
Subcontractor hereunder becomes inadequate in the opinion of Contractor.

SP-4 CONTRACTOR-FURNISHED DRAWINGS AND SPECIFICATIONS

Contractor will furnish specifications and prints of engineering design drawings for each part of Work under
Subcontract. Such drawings will give information required for the preparation of shop detail drawings by
Subcontractor. Drawings and sketches furnished by the Contractor may not be to the scale indicated due to distortions
and reductions in reproduction. Offerors shall rely on dimensions and coordinates shown on the drawings and sketches
to determine other dimensions and quantities. If dimensions and/or coordinates are not sufficient to make this
determination, Offerors shall contact Contractor’s Subcontracts Specialist during the solicitation phase for
clarification. No claims or adjustments to a resultant Subcontract shall be considered for any failure to follow this
process.

Subcontractor shall immediately, upon receipt thereof; check all specifications and drawings furnished and shall
promptly notify Contractor of any omissions or discrepancies in such specifications or drawings.

All drawings listed in Exhibit “D” Drawings are a part of Subcontract. Subcontractor shall perform Work only in
accordance with drawings marked “Issued for Construction.” Drawings issued by Contractor after execution of
Subcontract will be issued by Subcontract change notice and upon issuance become a part of Subcontract,
superseding, or supplementing the original Subcontract drawings. If Subcontractor considers such issue to be a change
affecting cost or schedule, Subcontractor must request an equitable adjustment in accordance with the General
Provision titled “Changes.”

Subcontractor shall perform Work only in accordance with “Issued for Construction” drawings and any subsequent
revisions thereto, and with Contractor reviewed drawings submitted by Subcontractor in accordance with the Special
Provision titled “Subcontractor-Furnished Drawings, Data and Samples.”

One (1) copy of such specifications and one (1) copy of such drawings will be furnished to Subcontractor without
charge.

SP-5 CONTRACTOR-FURNISHED SITE SERVICES

Contractor will provide site Services without cost to Subcontractor as set forth in Subcontractor Field Conditions
Form hereby incorporated into Subcontract as Attachment “A” to Exhibit “B” Special Provisions.

SP-6 CONTRACTOR-FURNISHED MATERIALS AND EQUIPMENT

Contractor will furnish to Subcontractor, at Contractor’s warehouse or Jobsite storage area, the Supplies listed below
to be incorporated into or used in Performance of Work under Subcontract. Such Supplies will be furnished, without
cost to Subcontractor, provided Subcontractor shall, at its expense, accept delivery thereof, load, unload, transport to
points of use and care for such Supplies until final disposition thereof. At time of acceptance of any such item from
Contractor, Subcontractor shall sign a receipt therefor. Signing of such receipt without reservation therein shall
preclude any subsequent claim by Subcontractor for any such Supplies received from Contractor in a damaged
condition and with shortages. Subcontractor shall maintain records of all Contractor furnished Supplies. Such records
will be made available to Contractor upon request. Subcontractor agrees not to use the furnished Supplies for any
purpose other than the performance of Subcontract without Contractor’s written approval. If at any time after
acceptance of any such item from Contractor any such item is damaged, lost, stolen, or destroyed, such item shall be
repaired or replaced at the expense of Subcontractor. Items required to be replaced may, at its option, be furnished by
Contractor. Upon completion of all Work under Subcontract, Subcontractor shall, at its expense, return all surplus and
unused Supplies to Contractor’s warehouse or Jobsite storage area. Subcontractor shall establish and maintain a
property management system that complies with criteria in FAR 48 CFR 52.245-1, Government Property (SEP 2021)
and DEAR 970.5245-1, Property (DEC 2000).

Contractor will exert every reasonable effort to make delivery of such Supplies and equipment so as to avoid delay in
the progress of Work. However, should Contractor, for any reason, fail to make delivery of any such item and a delay
results the conditions of the General Provision titled “Changes” apply. Subcontractor shall take all appropriate action
to mitigate the consequences of such delay.

Materials to be furnished by Contractor are identified in the Statement of Work.

Contractor will furnish construction tools and/or equipment to Subcontractor the Supplies listed below for use in
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contaminated areas at no cost to Subcontractor. Subcontractor shall release, define, indemnify, and hold Contractor
harmless against any damages or claims which may arise from use of the tools or equipment.

Contractor provided equipment will be uniquely identified to prevent its removal from contaminated Areas.
Subcontractor will ensure only qualified and experienced operators are assigned to operate the provided equipment. A
current operation record is to be maintained for each piece of equipment.

In the event provided equipment is not available at the time or place Work is to be performed, or the equipment is
inoperable or retracted from Subcontractor’s use an equitable adjustment will be made to Subcontract.

SP-7  CONTRACTOR-FURNISHED PERMITS

The General Provision titled “Permits” notwithstanding, Contractor will without cost to Subcontractor, furnish the
permits listed below; however, Subcontractor shall, as necessary, provide Contractor and the Government with
assistance in obtaining such permits. Subcontractor shall, in accordance with said General Provision titled “Permits”,
provide all other permits. All such Contractor-furnished permits are available for examination at the project office of
Contractor during regular business hours.

Permits to be furnished by Contractor: As listed in Subcontractor Field Conditions Form as Attachment “A” to Exhibit
“B” Special Provisions.

SP-8 SUBCONTRACTOR-FURNISHED DRAWINGS, DATA AND SAMPLES

Subcontractor shall submit drawings, data, and samples in accordance with Exhibit “E”. Review and permission to
proceed by Contractor does not constitute acceptance or approval of design details, calculations, analyses, test
methods, certificates or Supplies developed or selected by Subcontractor and does not relieve Subcontractor from full
compliance with contractual obligations.

SP-9 COMMENCEMENT, PROGRESS, AND COMPLETION OF WORK

Subcontractor shall not subcontract with any third party for the Performance of all or any portion of Work without the
advance written approval of Contractor.

Subcontractor will be given a written “Notice to Proceed” authorizing the start of on-site performance after receipt and
acceptance of Insurance Certificates, Payment and Performance Bonds, Pre-job Building Trades conference
Certification, schedule for the first sixty days of work, approval of Subcontractor’s Worker Protection Plan (WPP),
authorization for electronic payments, and receipt of Subcontractors designation of an Assigned Competent Person
(ACP).

Delay in the receipt and acceptance of submittals required by Subcontract is not an excusable delay under the General
Provisions titled “Excusable Delays”.

Subcontractor shall complete Work under Subcontract to meet the following this Subcontract’s milestone dates
identified in its project schedule.

Subcontractor’s site representative will be required to attend meetings, weekly, bi-weekly, monthly, or as often as
required by Contractor to discuss schedule, safety, quality, design, delays, and/or other subjects relating to Work.

Subcontractor shall complete and submit to Contractor’s Subcontract Technical Representative (STR), on a daily
basis, a daily log. The Log shall document all events occurring on the jobsite including any delay to Work in progress,
as well as particular notice given to the amount, type, and number of workmen by trades. Lower-Tier Subcontractor,
material, and equipment deliveries, equipment on site, equipment in use, Work in progress, inspection performed, tests
performed, any construction activities which do not meet the technical requirements of Subcontract Documents,
corrective actions for unacceptable construction activities and significant problems affecting progress or quality of
Work. The Log shall also reflect activities as they relate to the construction schedule.

Weekly Man-Hour Report: Subcontractor shall submit to the STR on the first working day of the week,
Subcontractor’s Weekly Man-hour Report for the previous week’s Work.

Subcontractor shall give Contractor full information in advance as to its plans for performing each part of Work. If at
any time, Subcontractor’s actual progress is inadequate to meet the requirements of Subcontract, Contractor may
notify Subcontractor to take such steps as may be necessary to improve its progress. If within a reasonable period as
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determined by Contractor, Subcontractor does not improve performance to meet Subcontract milestones set forth
above, Contractor may require an increase in Subcontractor’s labor force, the number of shifts, overtime operations,
additional days of Work per week, expedited shipment(s) of equipment and Supplies, and an increase in the amount of
construction plant and equipment, all without additional cost to Contractor. Neither such notice nor Contractor’s
failure to issue such notice shall relieve Subcontractor of its obligation to achieve the quality of Work and rate of
progress required by Subcontract.

Noncompliance with Contractor’s instruction shall be grounds for Contractor’s determination Subcontractor is not
prosecuting Work with such diligence as will assure completion within the times specified. Upon such determination,
Contractor may terminate Subcontract pursuant to the General Provision titled “Termination for Default.”

(Alternate one for Bar Chart Provisions Option as defined in the Field Conditions)

SP-10 CONSTRUCTION SCHEDULE

For task durations of greater than two weeks, Subcontractor shall prepare and submit to Company a field execution
schedule (represented as a bar chart schedule) for each task when returning each signed task authorization. For task
durations of less than two weeks, Subcontractor shall provide, at a minimum, forecast start and completion dates with
the signed task authorization. Each schedule shall provide for the expeditious and practical execution of Work.

The Field Execution Schedule shall:

1. Display all elements of Work including construction testing, manpower requirements and planned equipment
usage;

2. Identify the restraints and interfaces between Subcontractor’s activities and the activities to be performed by any
separate Subcontractor or known Lower-Tier Subcontractor or by Company (e.g., delivery of Company furnished
equipment or Services).

3. Display dates of planned high and medium hazard tasks as identified in Subcontract Safety Checklists from Exhibit
F.

Subcontractor is responsible for determining the sequence and duration of the detailed construction activities.
Approval of Subcontractor’s baseline schedule by Company shall in no way constitute or be construed as an
admission or representation by Company regarding the feasibility or practicality of the approved field execution
schedule. Subcontractor assumes the risk of the practicality and feasibility of the constructionschedule.

SP-11 RESERVED
SP-12 RESERVED
SP-13 RESERVED
SP-14  PRICING OF ADJUSTMENTS

When costs are a factor in any determination of a Subcontract adjustment pursuant to the General Provision titled
“Changes”, or any other provision of Subcontract, such costs, upward or downward, shall be submitted by
Subcontractor in the form of a lump sum proposal on Contractor’s forms “Change Notice Proposal Summary” and
“Proposal Detail Worksheet”.

The proposal shall include an itemized breakdown of all increases or decreases in at least the following detail:

A. Direct Labor. Charges for labor furnished and used by Subcontractor shall be allowable for all manual
classifications up to and including foremen. Charges shall not be included for office personnel, timekeepers,
and maintenance mechanics; these costs are recovered in the overhead and profit rates established by this
clause. Labor rates used to calculate the costs shall be those rates in effect during accomplishment of the
changes.

Direct labor costs shall include, in addition to direct payroll costs, payroll taxes, insurance, vacation allowance,
subsistence, travel time, overtime premium and any other payroll additives required to be paid by Subcontractor
by law or labor agreement. Copies of certified payrolls shall be submitted to Company using LCPtracker System
for craft labor.

B. Equipment. Charges shall be allowable for the rental and operation of all construction and automotive
equipment furnished and used by Subcontractor, except for equipment or tools with a new cost at point of
origin of Five Hundred Dollars or less each, which are deemed to be covered in the overhead and profit rates
established by this clause.
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For Subcontractor-owned construction equipment, reasonable equipment charges shall be allowed in accordance
with the following:

1. Rental rates as agreed upon in Subcontract; or

2. Appropriately discounted to stand-by rates for idle time reasonably required.

When the operated use of equipment is infrequent and, as determined by Company, such equipment need not
remain at the work site continuously, charges shall be limited to actual hours of use. Equipment not operating but
retained at the location of changes in Company’s direction shall be charged at the standby rate.

For Rental Equipment not owned by Subcontractor, charges will be invoiced on the basis of rental quote at time
of proposal.

For the cost of both rented and owned to be allowable, Subcontractor must justify, and Company agree, the
individual pieces of equipment are needed, are appropriate for Work, and the mobilization costs are allocable to
the change.

C. Materials. Approved costs incurred for material incorporated into the changed Work or required for temporary
construction facilities made necessary by the change shall be allowable at net cost delivered to the Jobsite.

D. Safety Incentive. Safety incentives are based on original award only and are specifically disallowed for
changes.

E. Overhead, Profit and All Other Costs. Overhead, profit and markup percentages included in the proposal shall
include, but not be limited to, insurance, use of small tools, incidental job burdens, and general administrative
home and field office expenses. Percentages for overhead, profit or Lower-Tier markup are not allowed on
employment taxes under FICA and FUTA. Percentage for profit is not allowed on delays.

e  The percentages for overhead and profit will be negotiated and may vary according to the nature, extent and
complexity of Work involved. The maximum percentage for the overhead, profit and markup shall not
exceed those shown below.

e For Work subcontracted to a Lower-Tier by Subcontractor, the proposal submitted to Company shall only
include one overhead percentage and one profit percentage in addition to Subcontractors markup. No more
than these three percentages will be allowed regardless of the number of tiers of Subcontractors. The Lower-
Tier’s percentage of overhead and profit shall not exceed those shown below.

e Subcontractor shall only include lower-tier direct costs for Subcontractors overhead and profit calculations
on Lower-tiers.

o For example: Lower-Tier A proposed $10,000 direct costs + 10% overhead and 5% profit to
Subcontractor. Subcontractor would add OH and Profit to the $10,000 direct cost only in their markups
to Company. Lower-tier OH and Profit are expressly forbidden to be marked up for OH and G&A by
Subcontractor.

e Allowable profit on changes is based on original award value of subcontract.

o For subcontracts less than $750k, allowable profit shall be up to and including 10%

o For subcontracts at or over $750k, allowable profit shall be up to and including 7%

o This includes Subcontractor and all its Lower-Tier Subcontractors

o For example — if Subcontractor proposes $1M and they have one lower-tier who proposes $10k worth
of work the lower-tier is allowed 7% profit and the Subcontractor is allowed 7% profit.

SP-15 APPLICABLE LAW

Irrespective of the place of performance, the provisions in Subcontract which adopt or adapt Federal Government
acquisition regulations shall be construed and interpreted according to the federal common law of government
contracts as enunciated and applied by federal judicial bodies, boards of contract appeals, and quasi- judicial agencies
of the federal government. To the extent the federal common law of government contracts is not dispositive, the laws
of the State of South Carolina shall apply.

SP-16 RESERVED
SP-17 AUTHORITY OF PERSONNEL

A. Company will designate a procurement representative responsible for administering Subcontract terms and
conditions and who shall act as Company’s authorized representative. Additionally, all correspondence shall be
issued and received by the designated procurement representative. The only individual authorized to direct
Subcontractor to deviate from the express, written terms of Subcontract is the authorized procurement
representative.
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Procurement representative is: (name)

B. Company will designate a Subcontract Technical Representative (STR) who will be responsible for the
technical aspects of the performance of Subcontract. The STR may designate other personnel to oversee the
performance of Work, sign field tickets, etc. However, the designated STR retains ultimate authority over the
technical aspects of Work. Should Subcontractor and STR disagree over the technical requirements of
Subcontract, such matters will be immediately referred to Company’s Procurement Representative for
resolution. The STR does not possess authority, express or implied, to direct Subcontractor to deviate from the
terms and conditions of Subcontract.

Subcontract Technical Representative (STR) is: (name)
SP-18 PROCUREMENT INTEGRITY

A. Subcontractor warrants it is familiar with and will comply with all the requirements of Section 27 of the Office
of Federal Procurement Policy Act of 1988 (41 U.S.C. 423) as implemented in the Federal Acquisition
Regulations (referred to in this clause as “the Act”), including, but not limited to:

(1)  Prohibitions on giving or offering future employment, money, or anything of value to a procurement
official,

(2)  Prohibitions on soliciting or obtaining from an agency, prior to award, any proprietary or source selection
information regarding the procurement, and

(3) Limits on participation of former government employees and officials in negotiation and performance of
government contracts. For a violation of the Act, the Government may reduce the fee or profit on the
contract, terminate all or a portion of the contract for default, suspend or debar the contractor from future
Federal Government Work, impose fines or imprisonment or pursue other legal remedies.

B. In addition to any other remedies provided by law or herein, Subcontractor agrees to indemnify and hold
Contractor harmless to the full extent of any loss (including any reduction in fee or profit), damages or
expenses (including attorneys’ fee) if any of Subcontractor’s actions, acting alone or in concert with any other
person or entity, cause the Government to enforce the provisions of the Act or related regulations.

C. Subcontractor agrees to include the substance of this clause, including this paragraph C, appropriately modified
to reflect the identity and relationship of Parties, in all Lower-Tier Subcontracts in amounts exceeding
$100,000.

SP-19 RESERVED
SP-20 RESERVED

SP-21  WORK HOURS AND HOLIDAYS

Work Hours. Work scheduled at the Company Site shall be in accordance with Exhibit “G”. Subcontractor shall
inform STR of the intended weekly work schedule at the Pre-construction Meeting. Any change to this schedule or
subsequent schedules shall be submitted by Subcontractor in writing to the STR at least one week prior to desired start
of the proposed schedule. The STR shall authorize any approved weekly work schedule change in writing.

Holidays. Holidays at the Company Site shall be in accordance with Exhibit “G”.

SP-22  RECEIPT OF SUBCONTRACTOR’S SUPPLIES AND/OR EQUIPMENT ON SITE

Subcontractor shall not schedule Supplies and/or equipment for delivery to the Jobsite until such time as it is
mobilized to receive and accept property at the Jobsite. Subcontractor shall certify all Supplies and/or equipment
brought onto the site is free from any contamination. Contractor reserves the right to perform survey of any
materials/equipment for presence of hazardous or radioactive material prior to bringing the materials/equipment into
or from the Jobsite. Any deficiencies shall be corrected, or material/equipment replaced at the expense of
Subcontractor.

Subcontractor is not permitted to use Contractor’s mailing address and in no case shall material or equipment be
addressed in care of Contractor. Special conditions are recognized which may exist warranting assistance in the
delivery of equipment or materials by Contractor. However, in these cases Subcontractor must have explicit prior
written authorization from Contractor.

Subcontractor’s suppliers and equipment delivery shall access SRS at the Aiken Barricade located on South Carolina
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Highway 19, approximately one mile south of SC Highway 278. Access shall only be gained between 9:00 a.m. and
3:00 p.m., Monday through Thursday. Subcontractor shall notify STR one working day in advance of anticipated
deliveries whenever possible, for this will help expedite the process. Delivery personnel who have a current SRS
Photo Badge can go directly to the Aiken Barricade for access into the SRS. Centerra Group, LLC perimeter guard,
will perform a security inspection at the barricade. If an escort is required, Subcontractor’s Assigned Competent
Person (ACP) is called. If delivery personnel do not have a current SRS Photo Badge, they must report to the
Contractor’s Badging Office located in Building 703-46A at SRS Road 1, approximately two miles east of SC
Highway 125 in Jackson, SC, to obtain a temporary badge prior to reporting to the Aiken Barricade for entrance into
the SRS. Following are the events which will occur after arrival at the Badging Office:

¢ Bill of Lading (include Contractor’s Subcontract number) shall be validated by Contractor’s Representative
at the Badging Office
Contractor’s Representative issues “Visitor/Vendor Safety Briefing”
Contractor issues temporary (OSR 142 LN) badge
After obtaining temporary badge, driver can proceed to the Aiken Barricade for site access
Centerra perimeter guard performs security inspection
Escort is called (Subcontractor’s Assigned Competent Person (ACP))
ACP escorts supplier to jobsite
ACEP relates specific safety measures for loading/unloading
After delivery is completed, the ACP escorts supplier back to Aiken Barricade

SP-23  TITLE AND RISK OF LOSS

Where Subcontractor fabricates or purchases equipment, Supplies, or other tangible items (Goods) for incorporation
into Work or any of its separate parts, the title of such Goods shall be vested in the Government when the first of the
following events occurs:

1. The Goods or part thereof is first identifiable as being appropriated to Subcontract,

2. When Contractor pays for the Goods or part thereof in accordance with Subcontract, or
3. When the Goods or part thereof are dispatched to or from Subcontractor’s fabrication yard or to the
jobsite.

However, such transfer of title in the Goods will be without prejudice of Contractor’s right to refuse the Goods in case
of non-conformity with the requirements of Subcontract.

Irrespective of transfer of title in the Goods, Subcontractor shall remain responsible for risk of loss or damage to Work
in progress and all Goods until Final Acceptance.

Subcontractor shall ensure the above provisions are imposed upon its suppliers and Subcontractors of any tier and
shall execute all documents and take all steps necessary or required by Contractor to vest title as Contractor may
direct.

Title to standard Goods of the type usually bought in bulk such as reinforcement bars, piping materials, non-tagged
instruments and instrument installation material, cable and similar Supplies which are not incorporated into Work
shall revert to Subcontractor upon agreement by the Contractor such Goods are not required for Work.

SP-24 COMPONENT WARRANTIES

In addition to the General Provision titled “Warranty” Subcontractor shall obtain or provide, for the benefit of
Contractor, the Government and their successors in interest, warranties or guarantees for the equipment, Supplies and
Work furnished by Lower-Tier Subcontractors and Suppliers. Such warranties or guarantees are to run for the period
set forth in the applicable specification of Subcontract or, when not specified, period customarily provided by the
Supplier. Subcontractor shall use its best efforts to enforce such Lower-Tier warranties or guarantees on its own behalf
or, if requested by Contractor or the Government, on behalf of Contractor or the Government. Subcontractor shall
provide warranty documentation by Final Acceptance or as otherwise required by Subcontract.

SP-25 SECURITY REQUIREMENTS

A. General Security Requirements
Citizenship - Subcontractor employees and its Subcontractor’s employees who require authorization to have
access to the Site must be a citizen of the United States and be able to provide proof ofcitizenship.

Property Passes - Property passes are necessary for the movement of Government property on or off site.
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B. ESCORTS

(Alternatel)
Contractor will provide all Security Escorts required for the Performance of Work under Subcontract. The number of
escorts to be provided by Contractor will be established in Section III, “Security and Escort Data” of Subcontract Field
Conditions, an attachment to these Special Provisions. Contractor shall provide and pay for escort Services to support a
reasonable level of staffing during regular working hours through to the contractual Physical Completion of Work. Should
Subcontractor require additional escorts due to higher staffing levels; or require escorts for overtime, weekends, or holiday
Work; or should Work extend past the contractual Physical Completion date at no fault of Contractor, Subcontractor will be
responsible for the cost of such escort Services.

(Alternate 2)
Subcontractor will provide all Security Escorts required for the Performance of Work under Subcontract.

SP-26 QUALITY ASSURANCE

Contractor utilizes a work-specific Quality Assurance system to assure the quality of Work performed under
Subcontract. A primary requirement of this Quality Assurance system is Subcontractor has the full responsibility for
assuring all work (which term included but is not limited to submittals, Supplies, workmanship, manufacturing or
manufacture and fabrication of components) performed by it or its Lower-Tiers is in strict compliance with
Subcontract Documents. Subcontractor shall select the methods used to satisfy this requirement and the methods
selected shall be subject to review by Contractor.

If Subcontract includes Work which Contractor considers to be of a special nature, specific Quality Assurance
requirements which are in addition to and supplement the primary requirements shall be included in Exhibit “E”.

When the use of a Lower-Tier Subcontractor(s) is deemed necessary, the Prime Supplier is responsible to flow down
those Technical and Quality requirements deemed applicable for the activities within its defined Scope of Work, in
accordance with referenced Codes/Standards/Material Specifications, or other requirements identified within the
procurement documents included with this Purchase Order/Subcontract package. The Prime Subcontractor is
furthermore responsible to flow down all commercial Terms and Conditions, including articles incorporated by
reference, to all Lower-Tier Subcontractor, which includes verification of the Lower-Tier Subcontractor being
appropriately qualified to perform the activities required to satisfy this procurement. The Prime Subcontractor must
maintain objective evidence of the successful flow down of the referenced requirements and provide such evidence to
Company upon request. This flow down is also required at all levels if the Lower-Tier Subcontractor to the Prime
Subcontractor deems it necessary to subcontract further its parts of this Company contract.

When NQA-1 is invoked as the governing quality standard, the Prime Supplier and applicable Lower-Tier Supplier(s)
shall be required to meet the Part 1 Requirements (Sections 100 through 900, as deemed applicable), in the
Procurement documents. NQA-1 Part II will be invoked at the discretion of Company and will be detailed via the
procurement documents, and if invoked, must be flowed down from the Prime Supplier to its applicable Lower-Tier
Supplier(s) at all levels. If the Prime Supplier or its Lower-Tier Supplier(s) intends to upgrade materials by way of a
Commercial Grade Dedication Process, Company must be notified of this intent and the Supplier’s process verified
and approved prior to dedicating any material associated with a Company procurement.

The Company Subcontract Specialist is to be notified in writing, within five working days of any changes within your
company as identified below:
e Key quality personnel to include as a minimum:
Quality Assurance/Quality Control Manager
Assistant Quality Assurance/Quality Control Manager
Other critical Quality Assurance/Quality Control personnel
Quality Assurance Program Revisions
Company ownership transfers/buy-outs, and
All identified Nonconformance or Corrective Action Reports associated with Company contracts including those
issued concerning Lower-Tier Suppliers.

Subcontractor is alerted about strict adherence to the General Terms and Conditions or General Provisions articles
pertaining to Acceptance of Terms and Conditions or Subcontracting (whichever is applied) is required to include the
applicable commercial/technical/quality assurance requirements when utilizing Lower-Tier suppliers.

All QA Inspection Report documentation must be submitted in PDF format electronically to the following email address:
QA-Electronic-Documents(@srs.gov.
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SP-27  USE OF CONTRACTOR FACILITIES

Subcontractor personnel will not be permitted to use Site facilities, cafeterias, lunchrooms, restrooms, or change
rooms, unless stated otherwise.

Subcontractor must furnish its own drinking water which meets the requirements of Federal and the State of South
Carolina laws. Contractor will furnish sanitary facilities and will be coordinated by the STR.

Contractor will not furnish any enclosed storage areas unless stated otherwise. If Subcontractor provides his own such
facilities, the location shall be approved by Contractor.

Contractor will not provide flammable storage facilities. If Subcontractor provides his own such facility, the location
and details of construction must be approved by Contractor, and shall comply with OSHA, DOT, and SCDHEC
requirements.

SP-28 INSPECTION EXCEPTION FOR THORIATED TUNGSTEN ELECTRODES

All welding performed within the confines of the Company Site under Subcontract shall be in strict accordance with
“WSRC-TM-95-1 SRS Engineering Standards Manual, Procedure W-SPP-G-00013, SRS Subcontractor Welding
Performance” and the applicable codes, technical specifications, design drawings, and all other specified design
documents stated within the body of Subcontract. “Welding" shall be defined but not be limited to the acts of welding,
brazing, bonding, and soldering. Subcontractor, as allowed by governing codes, has the option of using SRS’ welding
program in accordance with “WSRC-TM-95-1 SRS Engineering Standards Manual, Procedure W-SPP-G-00013, SRS
Subcontractor Welding Performance”, or Subcontractor may submit its own program for review and approval per
“WSRC-TM-95-1 SRS Engineering Standards Manual, Procedure W-SPP-G-00013, SRS Subcontractor Welding
Performance” prior to the start of any welding activities.

Subcontractor and their individual employees agree to off-site use of SRS Welding Procedures and Welder
Qualifications obtained at SRS shall be at the sole risk and responsibility of Subcontractor, and Subcontractor shall
indemnify and save Contractor and the Government harmless from any and all claims, demands, actions or causes of
action, and for any expense or loss by reason of Subcontractor’s and their employees’ possession and use of SRS
procedures and qualifications.

The site has determined thoriated tungsten electrodes will no longer be used in the manual gas tungsten arc welding
(GTAW) process at SRS. This applies to the manual GTAW process only. For automatic GTAW the use of thoriated
tungsten is allowed due to the dedicated grinding area and control of the process.

SP-29  WAGE RATE REQUIREMENTS FOR CONSTRUCTION ACT REQUIREMENTS

Subcontract is subject to Construction Wage Rate Requirements. The following describes some of the basic wage rate
requirements. Company in no way warrants this Special Provision represents Subcontractor’s total obligations.
Subcontractor has the sole responsibility to ensure it fully complies with construction wage rate requirements and the
regulations at 29 CFR Part 5 and the Department of Labor’s wage determination found as Attachment B to Exhibit G.
Failure to comply with requirements shall constitute a breach of this contract as well as a violation of the
requirements. A local office of the United States Department of Labor should be contacted if you have specific
questions on the requirements of the requirements.

Those Offices are: Augusta, GA (706) 860-6577
Atlanta, GA (404) 331-4306
Columbia, SC (803) 765-5981

CLASSIFICATION OF WORKERS

The wage determination incorporated in Subcontract lists several classifications of workers. Selecting the appropriate
classification is the responsibility of Subcontractor, based upon a review of the duties required in Subcontract
Documents and the type of Work performed by the employee. The prevailing work practices at Company Site may
differ from industry standards. Adjustments to Subcontract will not be granted for Subcontractor’s failure to classify
its employees properly. If Subcontractor employs any apprentices, Company will request a copy of the program
registration for the specific employee. Failure to obtain and submit such registration will result in a requirement to pay
journeymen rates for such apprentices.

DISPUTES CONCERNING LABOR STANDARDS
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
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concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures.
Disputes within the meaning of this Special Provision include disputes between Subcontractor or any of its Lower-
Tier Subcontractors and Company, the United States Department of Labor, or their employees or representatives.

The wage rates stipulated in the Department of Labor’s wage determination are the hourly rates for Work at the Site.
Subcontractor is responsible for paying the prevailing rate to the worker for the classification of Work actually
performed.

Overtime must be paid at time and one-half the basic rate or the regular rate, whichever is higher, and the designated
fringe benefits rate must be paid for all hours worked under Subcontract. The hours worked by an employee on both
Company and non-Company Work are to be included in the calculation of hours worked for overtime purposes.

Construction workers employed under Subcontract are entitled to receive the fringe benefits stipulated in the wage
determination. Subcontractor may discharge its obligations under this provision by 1) providing bona fide plans,
funds, or programs, the minimum value of which is the monetary amounts shown in the wage determination; 2)
providing plans, funds, or programs of a lesser value and paying the difference in wages to the employee; 3) paying a
cash equivalent to the employee. Subcontractors may be required to provide justification for the differential of fringe
benefits.

Subcontractor is required to submit payrolls for its covered employees and all Lower-Tier Subcontractor employees to
Procurement Representative within seven (7) days of close of the pay period. The required payroll information shall
be submitted electronically utilizing the LCPtracker© System, which is available at http://www.lcptracker.net.
Registration should be coordinated with the Procurement Representative. The payrolls must be accompanied by a
signed “Statement of Compliance,” certifying the information is correct and complete. Subcontractor is responsible for
compliance with 29 CFR Part 3.

STATEMENT AND ACKNOWLEDGMENT FORM
Subcontractor is required to deliver to Procurement Representative, fourteen (14) days after award, a completed

"Statement and Acknowledgment Form" (SF 1413) for each Lower-Tier Subcontract.

SP-30 RESERVED

SP-31 SUSPECT/DEFECTIVE/COUNTERFEIT PARTS IDENTIFICATION
Subcontractors shall supply products at Company Site which are not and do not contain suspect/defective/counterfeit
parts. Subcontractors shall establish a Suspect/Defective/Counterfeit Parts Identification Program which provides

identification, notification, and disposition of suspect/defective/counterfeit parts.

Procurement Documents

Subcontractor shall ensure procurement documents executed in the acquisition of products under Subcontract include
these Suspect/Defective/Counterfeit Parts Identification Program requirements and exclude identified
suspect/defective/counterfeit parts from the procurement process and subsequent installation.

Identification

A defective part is any part which has recognized, common manufacturing flaw. A suspect/counterfeit part is any item
whose characteristic or identity does not appear to be authentic and is verified to be either counterfeit or fraudulent; or
is refurbished, remanufactured, or has material substitutions as determined by the following definitions:

. Counterfeit — forgery, or an imitation with the intent to deceive

. Fraudulent — deliberate intent to misrepresent the actual characteristics of an item

. Material substitution — occurs when a change to specified material of an item is made (failure by the
supplier to document the material substitution is considered to be fraud, and the item then becomes
suspect/counterfeit)

. Refurbished - item, which is taken part, cleaned, adjusted, inspected, or cosmetically enhanced (failure
by the supplier to identify the part is refurbished is considered to be fraud, and the item then becomes
suspect/counterfeit)

° Remanufactured — item, which is refurbished, physically modified, or where its subcomponents were

replaced (failure by the supplier to identify the part is remanufactured is considered to be fraud, and the
item then becomes suspect/counterfeit.

Subcontractor identification program shall monitor these characteristics particularly at receipt inspection and at time
of installation
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Notification

Immediately upon determination of a part being or suspicion of being a suspect/defective/counterfeit, notify the Contractor
STR for disposition. If it is determined a suspect/defective/counterfeit part has been supplied, Contractor will then notify the
local Government Office of Inspector General.

SP-32  VARIATION IN ESTIMATED QUANTITY

If the quantity of a unit-priced item is Subcontract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in Subcontract price
shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in
costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity
variation is such as to cause an increase in the time necessary for completion, Subcontractor may request, in writing,
an extension of item, to be received by Contractor within 10 days from the beginning of the delay, or within such
further period as may be granted by Contractor before the date of final settlement of Subcontract. Upon the receipt of
a written request for an extension, Contractor shall ascertain the facts and make an adjustment for extending the
completion date as, in the judgment of Contractor, is justified.

SP-33  DISPLACED EMPLOYEE HIRING PREFERENCE (JUN 1997)

Consistent with Government guidance for contractor workforce restructuring, as may be amended or supplemented
from time to time, the supplier agrees it will provide a preference in hiring to an eligible employee to the extent
practicable for Work performed under this contract.

Per DEAR 952.226.74, eligible employee means a current or former employee of a contractor or subcontractor
employed at a Government Defense Nuclear Facility (1) whose position of employment has been, or will be,
involuntarily terminated (except if terminated for cause), (2) who has also met the eligibility criteria contained in the
Government guidance for contractor work force restructuring, as may be amended or supplemented from time to time,
and (3) who is qualified for a particular job vacancy with the Department or one of its contractors with respect to
Work under its contract with the Department at the time the particular position is available.

SP-34  VALUE ENGINEERING

During the execution of Subcontract, Subcontractor is encouraged to develop, prepare, and submit Value Engineering
Change Proposals (VECPs) for the purpose of reducing the cost of Subcontract without impairing essential functions
or characteristics specified under Subcontract. Subcontractors may submit VECPs whenever potential savings or
improvements are identified. In accordance with the procedures described below, Subcontractor shall share in any
Subcontract savings realized from Contractor’s acceptance of submitted VECPs.

Definitions:

“Collateral costs” mean as used in this clause, means costs of operation, maintenance, logistic support, or
government furnished property.

“Subcontractor’s development and implementation costs” means as used in this clause, means those costs
Subcontractor incurs on a VECP, as well as those costs Subcontractor incurs to make the contractual changes required
by Contractor acceptance of a VECP.

“Contractor cost” means as used in this clause, means those costs which result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic support.
The term does not include the normal administrative costs of processing the VECP.

“Instant Subcontract savings” means as used in this clause, means the estimated reduction in Subcontractor cost of
performance resulting from acceptance of the VECP, minus allowable Subcontractor development and

implementation costs.

“Value Engineering Change Proposal (VECP)” means a proposal which,

1. Requires a change to this, the instant Subcontract, to implement; and

2. Results in reducing Subcontract price or estimated cost without impairing essential functions or
characteristics; provided, it does not involve a change,
a. In deliverable end item quantities only; or

b. To Subcontract type only.
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For a VECP to be considered, Subcontractor shall submit at a minimum the following information to Contractor’s
Subcontract Specialist:
1. Description of the difference between the existing Subcontract requirements and the proposed, and the
comparative advantages and disadvantages of each.

2. A list and analysis of Subcontract requirements which must be changed if the VECP is accepted, including
any suggested specification, or drawing revisions.
3. Detailed cost estimate including the following:
a. Cost estimate for the existing Subcontract requirements compared to Subcontractor’s cost
estimate for the proposed changes.
b. Cost estimate for Subcontractor development, submittal, and implementation of the proposed
changes, and
c. Cost estimate for Contractor may incur in implementation of the VECP, such as evaluation, test,
operation, and support costs. Subcontractor’s profits shall not be considered part of the cost.
4. A prediction of any effects the proposed change would have on collateral costs of operation, maintenance,

logistic support, or government furnished property.
5. Statement of time by which a Change Order adopting the VECP must be issued in order to achieve the
maximum cost reduction, noting any effect on Subcontract completion schedule.

Contractor shall process VECPs expeditiously but shall not be liable for any delay in acting upon a VECP.
Subcontractor may withdraw any VECP, in whole or in part, at any time before it is accepted. If the VECP is not
accepted, Contractor shall notify Subcontractor in writing, explaining the reasons forrejection.

Contractors may accept a VECP, in whole or in part, only through the issuing of a Change Order to Subcontract. Until
a Change Order is issued on a VECP, Subcontractor shall remain obligated to perform in accordance with the existing
Subcontract Documents. Contractor’s decision to accept or reject all or part of any VECP shall be final and not subject
to the General Provision titled “Disputes”.

For VECPs which are accepted by Contractor Subcontract price shall be adjusted in accordance with the following:
1. Subcontract price shall be reduced by an amount equal to 45% of the estimated ‘“Net Savings”.

2. The “Net Savings” is the estimated reduction in Subcontractor’s cost of performance resulting from
acceptance of the VECP; minus the estimated cost for Subcontractor to development, submit and implement
the VECP, minus the Contractor’s estimated costs for developing and implementing the VECP.

If Contractor and Subcontractor are unable to negotiate the amount of the “Net Savings”, Contractor may unilaterally
accept the VECP and reduce the price of Subcontract. Any such unilateral reduction shall be subject to the General
Provision titled “Disputes”.

Subcontractor is not entitled to share in either collateral or future Subcontract savings. The term “collateral savings”
means those measurable net reductions in operating costs, maintenance, logistic support, or government furnished
property resulting from the VECP. The term “future Subcontract savings” means those reductions in the cost of
performance of future construction Subcontracts for essentially the same item related to a VECP submitted by
Subcontractor.

Data:

Subcontractor may restrict Contractor’s right to use any part of a VECP or the supporting data by marking the
following legend on the affected parts:

“This data, furnished under the Value Engineering provision of Subcontract , shall not be disclosed, or
duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate the value engineering change
proposal submitted. This restriction does not limit Contractor’s right to use information contained in this data if it has
been obtained or is otherwise available from Subcontractor or from another source without limitations.”

If a VECP is accepted, Subcontractor hereby grants Contractor and the Government “unlimited rights” in the VECP
and supporting data, except with respect to data qualifying and submitted as “limited rights” technical data. Contractor
and the Government shall have the rights specified in Subcontract modification implementing the VECP and shall
appropriately mark the data. (The terms “unlimited rights” and limited rights” are defined in Part 27 of the Federal
Acquisition Regulations.)

(Include the following in Subcontracts for design/build projects)
SP-35 CONTRACTOR RIGHTS IN DESIGN DOCUMENTS (UNLIMITED)
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Contractor shall have unlimited rights, in all drawings, designs, specifications, notes, and other works developed in the
performance of Subcontract, including the right to use same on any other Contractor or Government design or
construction without additional compensation to Subcontractor. Subcontractor hereby grants to Contractor or the
Government a paid-up license throughout the world to all such works to which Subcontractor may assert or establish
any claim under design patent or copyright laws. Subcontractor for a period of three (3) years after completion of the
project agrees to furnish the original or copies of all such works on the request of the Contractor.

(Procurement Representatives should tailor this provision to be consistent with ordering procedures for individual
Subcontracts.)
SP-36 TASK ORDER RELEASE PROCEDURE

Any Work to be performed under Subcontract shall be ordered by issuance of a Task Order Release in accordance
with the following:

A. The STR and the Contractor’s Procurement Representative are the only personnel authorized to issue Task
Order Releases under Subcontract.

B. After a task is identified by the STR, the STR schedules a walk-down and contacts all individuals required to
perform walk-down. The STR and Subcontractor shall agree upon the applicable Supplies and quantities of
Work listed on the Price Schedule (See Exhibit C). All quantities and Supplies not covered by Subcontract will
be agreed upon at the completion of the walk-down and documented within the Task Order Release.

C. Each Task Order Release will include a Task Order Release number, identify the specific task to be
accomplished, identify the applicable items of Work listed on the Price Schedule and quantities, and the
completion date.

SP-37 SUBCONTRACTOR SUBMITTALS

All Subcontractor document submittals to Company or Company’s designated design agency for information or
approval shall be prepared and submitted in electronic PDF format in accordance with the Scope of Work. This
includes but is not limited to drawings, specifications, procedures, plans, manuals, quality control documents, etc.
These submittals shall be sent to the following e-mail address (VendorDocuments@srs.gov).

The subject line of the email shall include the Purchase Order/Sales Agreement/Subcontract Number.

The body of the email shall include:

1. Name of Procurement Representative

2 Purchase Order/Sales Agreement/Subcontract Number

3. Subcontractor Transmittal Number

4 Subcontractor Submittal(s) (in PDF format for each document), note multiple PDF files may be combined
into one ZIP file to reduce transmittal size. File(s) cannot exceed 30MB.

5. A transmittal sheet (in PDF format) which lists all Subcontractor documents which are included as part of
this transmittal.

6. Subcontractor contact information which can be used to resolve transmittal issues.

7. Re-submittal Requirements Only:

Re-submittals of documents must include the SRS document number. This document number can be found on the
cover page status strip formatted as follows: PO#-XXXX-Y-ZZZ.

Please reference only the following parts of the SRS document number from the cover page status strip in your re-
submittal: “PO#-XXXX.”

Any corrections made to documents submitted as a requirement of Subcontract shall be made by either:
1. Revision of the document, with appropriate reviews and signatures. When re-submitting documents, the entire
document must be revised, given a new revision number and all pages of the document must be re-submitted, not
just the pages being revised.

2. Drawing a single line through the incorrect information and initialing and dating the correction by an authorized
representative.
3. Corrections by any other means will not be accepted.
4. Documents shall be legible, and the PDF file shall be generated to in the correct size and of sufficient quality to
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print at actual scale (i.e., an “E” size drawing shall be generated in the “E” format not 8.5" x 11").

(Include the following in Subcontracts with a dollar value greater than $100,000)
SP-38§ SUSTAINABLE ACQUISITION PROGRAM

A. Pursuant to Executive Order 13423, Strengthening Federal Environmental, Energy and Transportation
Management, and Executive Order 13514, Federal Leadership in Environmental, Energy, and Economic
Performance, Government is committed to managing its facilities in an environmentally preferable and
sustainable manner which will promote the natural environment and protect the health and well- being of its
Federal employees and subcontractor service providers. In the Performance of Work under this contract,
Subcontractor shall provide its Services in a manner which promotes the natural environment, reduces
greenhouse gas emissions, and protects the health and well-being of Federal employees, contract service
providers and visitors using the facility.

B. Green purchasing or sustainable acquisition has several interacting initiatives. The Subcontractor must comply
with initiatives which are current as of the contract award date. Government may require compliance with
revised initiatives from time to time. The Subcontractor may request an equitable adjustment to the terms of the
contract using the procedures in the Changes clause of the contract. The initiatives important to these Orders are
explained on the following Government or Industry Internet Sites:

(1) Recycled Content Products are described at http://epa.gov/cpg

(2) Biobased Products are described at http://www.biopreferred.gov/

(3) Energy efficient products are at http://energystar.gov/products for Energy Star products

(4) Energy efficient products are at http://www.femp.energy.gov/procurement for FEMP designated products

(5) Environmentally preferable and energy efficient electronics including desktop computers, laptops and
monitors are at http://www.epeat.net the Electronic Products Environmental Assessment Tool (EPEAT) the
Green Electronics Council site

(6) Greenhouse gas emission inventories are required, including Scope 3 emissions which include Subcontractor
emissions. These are discussed at Section 13 of Executive Order 13514 which can be found at
http://www.archives.gov/federal-register/executive-orders/disposition.html

(7) Non-Ozone Depleting Alternative Products are at http://www.epa.gov/ozone/strathome.html

(8) Water efficient plumbing products are at http://epa.gov/watersense.

C. The clauses at 52.223-15, Energy Efficiency in Energy Consuming Products, and 52.223-17 Affirmative
Procurement of EPA-Designated Items in Service and Construction Contracts require the use of products which
have biobased content, are energy efficient, or have recycled content. To the extent of the Services provided by
Subcontractor require provision of any of the above types of products, Subcontractor must provide the energy
efficient and environmentally sustainable type of product unless the type of product—

(1) Is not available;

(2) Is not life cycle cost effective or does not exceed 110% of the price of alternative items if life cycle cost data
is unavailable (EPEAT is an example of lifecycle costs which have been analyzed by Governement and
found to be acceptable at the silver and gold level);

(3) Does not meet performance needs; or,

(4) Cannot be delivered in time to meet a critical need.

D. In the performance of this contract, Subcontractor shall comply with the requirements of Executive Order
13423, Strengthening Federal Environmental, Energy and Transportation Management,
(http://www.epa.gov/greeningepa/practices/eo13423.htm) and Executive Order 13514, Federal Leadership in
Environmental, Energy, and Economic Performance (http://www.archives.gov/federal-register/executive-
orders/disposition.html). The Subcontractor shall also consider the best practices within the DOE Acquisition
Guide, Chapter 23, Acquisition Considerations Regarding Federal Leadership in Environmental, Energy, and
Economic Performance. This guide includes information concerning recycled content products, biobased
products, energy efficient products, water efficient products, alternative fuels and vehicles, non-ozone depleting
substances and other environmentally preferable products and Services. This guide is available on the Internet
at: http://management.energy.gov/documents/AcqGuide23ptORev1.pdf.

E. In complying with the requirements of paragraph (c) of this clause, Subcontractor(s) shall coordinate its
activities with and submit required reports through the Environmental Sustainability Coordinator or equivalent
position. Reporting under this paragraph and paragraphs (f) and (g) of this clause is only required if the contract
or Subcontract offers Subcontracting opportunities for energy efficient and environmentally sustainable
products or Services exceeding $100,000 in any contract year.
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F. The Subcontractor shall prepare and submit performance reports, if required, using prescribed DOE formats, at
the end of the Federal fiscal year, on matters related to the acquisition of environmentally preferable and
sustainable products and Services. This is a material delivery under the contract. Failure to perform this
requirement may be considered a failure, endangering performance of this contract and may result in
termination for default.

G. These provisions shall be flowed down only to First-Tier Subcontracts exceeding the simplified acquisition
threshold support operation of the Government facility and offer significant subcontracting opportunities for
energy efficient or environmentally sustainable products or Services. Subcontractor, if subcontracting
opportunities for sustainable and environmentally preferable products or Services exceed the threshold in
paragraph (e) of this clause, will comply with the procedures in paragraphs (c) through (e) of this clause
regarding the collection of all data necessary to generate the reports required under paragraphs (c) through (e)
of this clause, and submit the reports directly to the Prime Contractor’s Environmental Sustainability
Coordinator at the supported facility. Subcontractor will advise Subcontractor if it is unable to procure energy
efficient and environmentally sustainable items and cite which of the reasons in paragraph (c) of this clause
apply. The reports may be submitted at the conclusion of Subcontract term provided the Subcontract delivery
term is not multi-year in nature. If the delivery term is multi-year, Subcontractor shall report its
accomplishments for each Federal fiscal year in a manner and at a time or times acceptable to both Parties.
Failure to comply with these reporting requirements may be considered a breach of contract with attendant
consequences.

(Include the following in Subcontracts with a dollar value greater than $100,000)
SP-39 EXECUTIVE ORDER 13423, STRENGTHENING FEDERAL ENVIRONMENTAL, ENERGY, AND
TRANSPORTATION MANAGEMENT [OCT 2010]

Since this contract involves Subcontractor operation of Government-owned facilities and/or motor vehicles, the
provisions of Executive Order 13423 are applicable to Subcontractor to the same extent they would be applicable if
the Government were operating the facilities or motor vehicles. Information on the requirements of the Executive
Order may be found at http://www.archives.gov/federal-register/executive-orders/.

(If applicable)
SP-40 SHIPMENT OF RADIOLOGICAL AND NUCLEAR MATERIALS

Radiological and nuclear purchase order numbers will begin with “rad” and “nuc” respectively. Failure to list the
order number and all necessary information on the outside of the package or container may result in the material being
returned to the seller. If the PO is for radiological or nuclear material, confirm with the procurement representative an
understanding of the above requirements before shipment.

The following is applicable in Subcontracts which may involve making unclassified information about nuclear
technology available to sensitive foreign nations.
SP-41 DEAR 952.204-71 SENSITIVE FOREIGN NATIONS CONTROLS (MAR 2011)

A. In connection with any activities in the performance of Subcontract, Subcontractor agrees to comply with the
“Sensitive Foreign Nations Controls” requirements attached to Subcontract, relating to those countries, which
may from time to time, be identified to Subcontractor by written notice as sensitive foreign nations.
Subcontractor shall have the right to terminate its performance under Subcontract upon at least 45 days prior
written notice to Company procurement representative if Subcontractor determines it is unable, without
substantially interfering with its polices or without adversely impacting its performance to continue
performance of Work under Subcontract as a result of such notification. If Subcontractor elects to terminate
performance, the provisions of Subcontract regarding Termination for the Convenience of shall apply.

B. The provisions of this clause shall be included in any of Subcontractor’s contracts/agreements with a Lower-
Tier supporting Subcontractor’s performance of Subcontract which may involve making unclassified
information about nuclear technology available to sensitive foreign nations.

Include if procurement action nis rated under Defense Priorities and Allocation System (DPAS). (Refer to PG 98-60.)
SP-42 DEFENSE PRIORITY AND ALLOCATION SYSTEM (DPAS)

A. FAR 52.211-14, Notice of Priority Rating for National Defense, Emergency Preparedness, and Energy Program
Use and FAR 52.211-15, Defense Priority and Allocation Requirement are incorporated in this
procurement action by reference. This clause applies as if incorporated in its entirety. Subcontractors are
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required to flow down DPAS requirements to any lower-tier subcontractor(s) used or may be used to meet
DPAS rated order requirements.

B. This order has a DPAS rating of choose DO- and add rating from H-85(b)(1) or DX-A2 and has a required
choose delivery or completion date of insert date. This is a rated order, certified for national defense use.

Subcontractor is required to follow all provisions of the Defense Priorities and Allocations System regulation
(15 CFR part 700).

In addition, include below sentence if this procurement action is required to meet emergency
preparedness requirements and expedited action is necessary. The minimum times for
acceptance or rejection that such orders may specify as found in CFR 700.13(d)(2); Currently
listed as six (6) hours after receipt of the order if the order is issued by an authorized person in
response to a hazard that has occurred, or twelve (12) hours after receipt if the order is issued by

an authorized person to prepare for an imminent hazard.

C. This rated order is placed for the purpose of emergency preparedness. It must be accepted or rejected within
insert time limit.
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